
Request for Proposal for Website Development for the Kenya Research (KRP) 
Program 

 

1. Company Overview 

The Kenya Research Program at the University of Washington provides an academic forum 
to support both trainees and investigators in the planning, implementation, analysis, and 
presentation of research conducted in Kenya. With a 25-year history of working in Kenya, 
our program has collaborated with various institutions including University of Nairobi, 
Kenyatta National Hospital, Kenya Medical Research Institute, Coptic Mission, Walter Reed 
and more.  We have approximately 20 investigators, 10 administrative staff and 
approximately 25 students. 

The url for our current website is: http://www.kenyaresearchgroup.org/ 

2. Project Overview 

We would like the expertise of WordPress developers to help in designing and developing a 
new KRP website that has an updated feel, ease of navigation for the different sections of 
our audience, ease of updating from the administrators end and ease of access to those in 
developing countries. 

3. Project Goals and Objectives 

We would like to update the website and make it easier for the different types of audience to 
find what they need quickly. Our program has gone through many changes since this 
website was first built and therefore the website needs to be re-organized. 

4. Technical Parameters 

a. The KRP website will be hosted on the servers based at the University of Washington 
and use the WordPress platform.   

b. Please see Attachment A Site Plan.  
c. Databases will be required. 
d. Content will be provided by KRP Staff. 

 
5. Usability Requirements 

The audience for the KRP website will need to do the following:  

• Faculty members will access the site to view the meeting and conference schedules, 
view other faculty programs and publications, look for collaborators at different 
institutions, link to the Travel site to register their travel, and read the News page. 



• Students will access the site to look at schedules, courses, collaborators, projects, 
publications, link to the Travel site to register their travel, and use additional 
resources. 

• Outside individuals will access the projects, collaborators, calendars 
• Staff will access the site to blog about news and update resources for staff, and 

update all pages as necessary. 

The developer will set up a draft work site and work closely with us to test the website for 
usability and design.  

The developer will be available for 3-months after the launch of the website to respond to 
any major technical difficulties related to the new site. 

 

6. Functional Parameters 

a. Search functions on each page for the entire site as well as specific searches for 
individual pages.  

b. An interactive map (with links to different pages) will be required that shows where our 
projects are located. 

c. A calendar will be required that is easily updatable  
d. A blog page for the administrators is required. 
e. Rolling images (provided by KRP) on the top of the home page. 
f. A News Section on the home page. 
g. Password protected site for Fogarty students. 
h. Password protected site for staff. 

 
7. Proposal Directions 

Please respond to this RFP with the following information: 

1. Describe your experience 
2. List a sample of urls of your work 
3. Provide bios of key personnel who will work on this project 
4. Provide a list of references and their contact information 
5. Outline a process plan for this project 
6.  

Contact Information 

Please contact Tammy Wilson, tammylw@uw.edu, 206-744-3641 if you have any 
questions.  All proposals should be submitted via email to tammylw@uw.edu by 
5:00PM April 25, 2014. 

8. Budget 

The maximum dollar limit for this proposal is $5,000.  
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9. Timeframe 

RFP will be released on April 7, 2014. 

Proposals are due by 5:00PM April 25, 2014. 

A decision will be made by May 2, 2014. 

Work will commence by May 12, 2014. 

A draft of the site will be available to KRP for testing on June 13, 2014.  

Work, including testing, will be completed by June 30, 2014. 

Follow up – Developer will be available for 3 months after completion of the work to respond 
to any major technical difficulties. 

 

 

 
 

 


